

Architectural studio Archiroom

archiroom.group@gmail.com

<https://www.archi-room.com/>

Price in USD

Prices are as of 20.01.2024.

example

 quantity /
image

deadlines

price

3D visualization (up to 300m2)



Depending on the complexity of the project, the time and price may vary.

• 7.680 x 4.320 Pixel	1	1-4 days	180 \$
• Creating a 3D model	2	1-4 days	200 \$
• Texturing (materials)	3	2-4 days	220 \$
• Outdoor greening	4	2-4 days	240 \$
• Sunlight and atmosphere	4	2-4 days	240 \$
• Change requests incl.	10	2-6 days	340 \$

3D visualization (300-1500m2)



Depending on the complexity of the project, the time and price may vary.

• 7.680 x 4.320 Pixel	1	2-5 days	380 \$
• Creating a 3D model	2	2-5 days	400 \$
• Texturing (materials)	3	3-5 days	420 \$
• Outdoor greening	4	3-5 days	440 \$
• Sunlight and atmosphere	4	3-5 days	440 \$
• Change requests incl.	10	3-7 days	540 \$

3D visualization (1500+m2)



Depending on the complexity of the project, the time and price may vary.

• 7.680 x 4.320 Pixel	1	4-7 days	580 \$
• Creating a 3D model	2	4-7 days	600 \$
• Texturing (materials)	3	5-8 days	620 \$
• Outdoor greening	4	5-8 days	640 \$
• Sunlight and atmosphere	4	5-8 days	640 \$
• Change requests incl.	10	7-14 days	740 \$

example

quantity /
image

deadlines

price

Visualization 360°



Depending on the complexity of the project, the time and price may vary.

• 8.192 x 4.096 Pixel	1	1-3 days	220 \$
• Creating a 3D model	2	2-4 days	240 \$
• Texturing (materials)	3	3-5 days	260 \$
• Outdoor greening	4	4-7 days	280 \$
• Sunlight and atmosphere	10	7-14 days	380 \$


Master plan render



Depending on the complexity of the project, the time and price may vary.

• 7.680 x 4.320 Pixel	1	7-14 days	780 \$
• Creating a 3D model	2	7-14 days	940 \$
• Texturing (materials)	3	7-14 days	1100 \$
• Outdoor greening	4	10-14 days	1250 \$
• Sunlight and atmosphere	10	10-14 days	1500 \$

Render in photography from on high



Depending on the complexity of the project, the time and price may vary.

• 7.680 x 4.320 Pixel	1	4-7 days	580 \$
• Creating a 3D model	2	4-7 days	680 \$
• Photo processing	3	5-8 days	780 \$
• Texturing (materials)	4	5-8 days	880 \$
• Outdoor greening	-	-	-
• Sunlight and atmosphere	-	-	-
• Change requests incl.	-	-	-

Render in photography



Depending on the complexity of the project, the time and price may vary.

• 7.680 x 4.320 Pixel	1	1-4 days	200 \$
• Creating a 3D model	2	1-4 days	300 \$
• Photo processing	3	2-4 days	380 \$
• Texturing (materials)	4	2-4 days	440 \$
• Outdoor greening	-	-	-
• Sunlight and atmosphere	-	-	-
• Change requests incl.	-	-	-

example

quantity /
image

deadlines

price

Interior visualization



Depending on the complexity of the project, the time and price may vary.

• 7.680 x 4.320 Pixel	1	1-3 days	90 \$
• Creating a 3D model	2	2-4 days	170 \$
• Texturing (materials)	3	3-5 days	240 \$
• interior greening	4	4-7 days	300 \$
• Sunlight and atmosphere	10	7-14 days	700 \$
• Change requests incl.			


Interior visualization 360°



Depending on the complexity of the project, the time and price may vary.

• 8.192 x 4.096 Pixel	1	2-4 days	180 \$
• Creating a 3D model	2	3-5 days	340 \$
• Texturing (materials)	3	4-6 days	480 \$
• interior greening	4	5-8 days	600 \$
• Sunlight and atmosphere	10	10-20 days	1100 \$
• Change requests incl.			

Interior animation



Depending on the complexity of the project, the time and price may vary.

(up to 300m2)	10-20 days	18 \$ - second
---------------	------------	----------------

- Creating a 3D model
- Texturing (materials)
- interior greening
- Sunlight and atmosphere
- Change requests incl.

Animation



Depending on the complexity of the project, the time and price may vary.

(up to 300m2)	10-20 days	15 \$ - second
(300+m2)	15-30 days	30 \$ - second

- Creating a 3D model
- Texturing (materials)
- Outdoor greening
- Sunlight and atmosphere
- Change requests incl.


example

quantity /
image

deadlines

price


3D plans (up to 150m2)



Depending on the complexity of the project, the time and price may vary.

• 7.680 x 4.320 Pixel	1	1-3 days	240 \$
• Creating a 3D model	2	1-3 days	280 \$
• Texturing (materials)	3	1-3 days	310 \$
• Outdoor greening	4	2-5 days	330 \$
• Sunlight and atmosphere	10	4-7 days	450 \$


3D plans (150-800 m2)



Depending on the complexity of the project, the time and price may vary.

• 7.680 x 4.320 Pixel	1	2-4 days	450 \$
• Creating a 3D model	2	2-4 days	490 \$
• Texturing (materials)	3	3-5 days	520 \$
• Outdoor greening	4	4-7 days	540 \$
• Sunlight and atmosphere	10	7-14 days	700 \$

2D plans (up to 150m2)



Depending on the complexity of the project, the time and price may vary.

• 7.680 x 4.320 Pixel	1	1-3 days	60 \$
• Creating a 3D model	2	1-3 days	110 \$
• Texturing (materials)	3	1-3 days	150 \$
• Outdoor greening	4	2-5 days	180 \$
• Sunlight and atmosphere	10	4-7 days	400 \$

2D plans (150-800 m2)




Depending on the complexity of the project, the time and price may vary.

• 7.680 x 4.320 Pixel	1	1-3 days	110 \$
• Creating a 3D model	2	2-4 days	210 \$
• Texturing (materials)	3	3-5 days	300 \$
• Outdoor greening	4	4-7 days	380 \$
• Sunlight and atmosphere	10	7-14 days	800 \$

example	quantity / image	deadlines	price
---------	---------------------	-----------	-------

Graphics (up to 300m2)



Depending on the complexity of the project, the time and price may vary.

• Graphic greening	1	1-3 days	25 \$
• Shadow / no shadow	2	2-4 days	50 \$
• Change requests incl.	3	3-5 days	75 \$
	4	4-7 days	100 \$
	10	7-14 days	200 \$

Lighting Renderer



Depending on the complexity of the project, the time and price may vary.

• 7.680 x 4.320 Pixel	1	2-4 days	400 \$
• Creating a 3D model	2	2-4 days	420 \$
• Texturing (materials)	3	3-5 days	440 \$
• Outdoor greening	4	4-7 days	460 \$
• Sunlight and atmosphere			
• Change requests incl.	10	7-14 days	560 \$

depending on the area the prices are formed, in the example the position 300-1500m2 is indicated.

We will be glad to cooperate!